DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/07/09
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE KIAMENSI MAINTENANCE SHOP IMPROVEMENTS
CALL ORDER 001 CONTRACT 1ID 28-500-44.01 COUNTIES NEW CASTLE
LETTING DATE 11/10/09 DISTRICT M6
STATE/FEDERAL AID NO: 28-500-44 CONTRACT TIME 209 CALENDAR DAYS
CONTRACT DESCRIPTION URBAN (5,000 POPULATION OR MORE) PROJECT (S) 28-500-44
KIAMENSI MAINTENANCE SHOP IMPROVEMENTS
SET-ASIDE
VENDOR RANKING Contract was awarded on 12/07/09 to vendor DISABATINO CONSTRUCTION COMPANY
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE S 835,183.96 140.0765% 100.0000%
1 DISABATINO CONSTRUCTION COMPANY, 1 S CLEVELAND AVE, WILMINGTION, DE, 19805 $ 596,234.00 100.0000% 71.3895%
2 VENTRESCA BROS INC, 2300 N DUPONT HWY, NEW CASTLE, DE, 19720 $ 627,229.00 105.1985% 75.1007%
3 DECKER CONTRACTING, INC., P O BOX 785, ELKTON, MD, 21922 $ 680,142.00 114.0730% 81.4362%
4 DAVE HALL INC, 350 NEW CHURCHMANS RD, NEW CASTLE, DE, 19720 $ 711,315.36 119.3014% 85.1687%
5 COMMONWEALTH CONSTRUCTION, PO BOX 918, WILMINGTION, DE, 19899 $ 715,461.28 119.9967% 85.6651%
6 KENT CONSTRUCTION COMPANY, INC., 2 BIG OAK RD, SMYRNA, DE, 19977 $ 716,374.00 120.1498% 85.7744%
7 CASTLE CONSTRUCTION OF DE., INC., 185A OLD CHURCHMANS RD, NEW CASTLE, DE, 19720 S 747,522.00 125.3739% 89.5039%
8 AMAKOR INC, P O BOX 636, DELAWARE CITY, DE, 19706 S 749,988.00 125.7875% 89.7991%
9 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 780,124.00 130.8419% 93.4074%
BOB SMITH CONTRACTORS, INC IRREGULAR
JOSHI CONSTRUCTION CO. IRREGULAR
| ( 0 ) I ( 1) | ( 2 )
|[ENGINEER'S ESTIMATE |DISABATINO CONST CO | VENTRESCA BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ———————————————————
SECTION 0001 KIAMENSI MAINTENANCE SHOP IMPROVEMENTS
| | |
0010 207000 28.000 CYy | 94.00000 2632.00] 52.00000 1456.00] 71.00000 1988.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0013 210000 20.000 cCYy | 25.00000 500.00] 29.00000 580.00] 57.00000 1140.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | |
0020 406001 72.000 SYIN | 5.00000 360.00] 24.00000 1728.00] 31.00000 2232.00
HOT-MIX PATCHING | | |
0030 720578 12.000 EACH | 635.00000 7620.00] 550.00000 6600.00] 434.00000 5208.00
BOLLARD, STEEL | | |
0040 762001 144.000 LF | 5.00000 720.00 | 2.00000 288.00] 14.00000 2016.00
SAW CUTTING, HOT MIX | | |
0050 763000 LUMP | 39746.86000 39746.86 | 1000.00000 1000.00] 40000.00000 40000.00
INITIAL EXPENSE | |
0060 763538 LUMP | 783605.10000 783605.10| 584582.00000 584582.00] 574645.00000 574645.00
MAINTENANCE BUILDING | | |
SECTION TOTALS | S 835,183.96| S 596,234.00] S 627,229.00
—————————————————————————————————————————— f——_———————————————
CONTRACT TOTALS | S 835,183.96| S 596,234.00] S 627,229.00
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CALL ORDER 001 CONTRACT ID 28-500-44.01 COUNTIES NEW CASTLE
LETTING DATE 11/10/09 DISTRICT M6
SET-ASIDE
[ ( 3 ) [ ( 4 ) [ ( 5 )
| DECKER CONTRACTING INC |DAVE HALL INC | COMMONWEALTH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
SECTION 0001 KIAMENSI MAINTENANCE SHOP IMPROVEMENTS
| | |
0010 207000 28.000 CYy | 220.00000 6160.00] 115.00000 3220.00] 83.00000 2324.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0013 210000 20.000 CYy | 70.00000 1400.00] 57.50000 1150.00] 66.00000 1320.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | [
0020 406001 72.000 SYIN | 45.00000 3240.00] 14.55000 1047.60] 24.00000 1728.00
HOT-MIX PATCHING | | |
0030 720578 12.000 EACH | 325.00000 3900.00] 853.00000 10236.00| 385.00000 4620.00
BOLLARD, STEEL | [ |
0040 762001 144.000 LF | 21.50000 3096.00] 5.29000 761.76 | 1.87000 269.28
SAW CUTTING, HOT MIX | | |
0050 763000 LUMP | 24525.00000 24525.00] 15000.00000 15000.00| 20000.00000 20000.00
INITIAL EXPENSE | |
0060 763538 LUMP | 637821.00000 637821.00] 679900.00000 679900.00] 685200.00000 685200.00
MAINTENANCE BUILDING | | |
SECTION TOTALS | S 680,142.00] S 711,315.36| S 715,461.28
—————————————————————————————————————————— ——_———————————————
CONTRACT TOTALS | S 680,142.00] S 711,315.36| S 715,461.28

DBE GOALS
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TABULATION OF BIDS
FINAL
CONTRACT TITLE KIAMENSI MAINTENANCE SHOP IMPROVEMENTS
CALL ORDER 001 CONTRACT ID 28-500-44.01 COUNTIES NEW CASTLE
LETTING DATE 11/10/09 DISTRICT M6
SET-ASIDE
I ( 6 ) I ( 7 ) [ ( 8 )
|KENT CONSTRUCTION CO INC |CASTLE CONSTRUCTION OF DE IN |AMAKOR INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
SECTION 0001 KIAMENSI MAINTENANCE SHOP IMPROVEMENTS
| | |
0010 207000 28.000 CYy | 150.00000 4200.00] 20.00000 560.00] 48.00000 1344.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0013 210000 20.000 CYy | 38.20000 764.00 | 30.00000 600.00] 55.00000 1100.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | [
0020 406001 72.000 SYIN | 20.75000 1494.00] 30.00000 2160.00] 14.00000 1008.00
HOT-MIX PATCHING | | |
0030 720578 12.000 EACH | 433.00000 5196.00] 450.00000 5400.00] 650.00000 7800.00
BOLLARD, STEEL | [ |
0040 762001 144.000 LF | 5.00000 720.00 | 8.00000 1152.00] 5.50000 792.00
SAW CUTTING, HOT MIX | | |
0050 763000 LUMP | 29000.00000 29000.00] 13000.00000 13000.00| 20000.00000 20000.00
INITIAL EXPENSE | |
0060 763538 LUMP | 675000.00000 675000.00] 724650.00000 724650.00 | 717944.00000 717944.00
MAINTENANCE BUILDING | | |
SECTION TOTALS | S 716,374.00] S 747,522.00] S 749,988.00
—————————————————————————————————————————— ——_———————————————
CONTRACT TOTALS | S 716,374.00] S 747,522.00] S 749,988.00
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TABULATION OF BIDS
FINAL
CONTRACT TITLE KIAMENSI MAINTENANCE SHOP IMPROVEMENTS
CALL ORDER 001 CONTRACT ID 28-500-44.01 COUNTIES NEW CASTLE
LETTING DATE 11/10/09 DISTRICT M6
SET-ASIDE
I ( 9 ) I ( ) I ( )
|JJID INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e

SECTION 0001

0010 207000 28.000 CY
EXCAVATION AND BACKFILL FOR STRUCTURES

0013 210000 20.000 cCYy
FURNISHING BORROW TYPE "C" FOR PIPE,
UTILITY TRENCH, AND STRUCTURE BACKFILL

0020 406001 72.000 SYIN
HOT-MIX PATCHING

0030 720578 12.000 EACH
BOLLARD, STEEL

0040 762001 144.000 LF
SAW CUTTING, HOT MIX

0050 763000 LUMP
INITIAL EXPENSE

0060 763538 LUMP

MAINTENANCE BUILDING
SECTION TOTALS

CONTRACT TOTALS
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KIAMENSI MAINTENANCE SHOP IMPROVEMENTS

|

100.00000 2800.00|

|

50.00000 1000.00|

|
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23.00000 1656.00|

|

615.00000 7380.00|

|

2.00000 288.00]

|

37000.00000 37000.00|
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730000.00000 730000.00|
|

$ 780,124.00]
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$ 780,124.00]

DBE GOALS

o\




